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Dear Sir/Ms.: 
 
 Please make the following changes to your Bid Package: 
 
 In the Bid Book and Plan Sheets change all references to Federal Project No. 
 NH-1869(10) to now read NH-1869(10)E. 
 
 Make this change in pen and ink. 
 
 Delete page 18 of the “Schedule of Items” dated 040624 one page, and replace 
 with the attached page 18 “Schedule of Items” one page, dated 040720. 
 
 Delete “Special Provision Section 107 Time” dated June 14, 2004 one page, and 
 replace with the attached “Special Provision Section 107 Time” one page, dated 
 July 16, 2004. 
 
 Delete “Special Provision Section 107 Time (Contract Completion)” dated 
 June 17, 2004 one page, and replace with the attached “Special Provision Section  107 
 Time (Contract Completion)” one page, dated July 16, 2004. 
 
 Add the attached one page entitled “DWSRF Supplemental General Conditions  for 
 Projects Done in Conjunction with MDOT” one page, dated 2/6/04. 
  
 Make the following change in pen and ink. 
 

On “Special Provision Section 608 Detectable Warnings (Masonry Pavers)” page 2 of 
3 , “Construction Requirements”  Placing A.- Sand Settings Bed: Delete the entire 
sentence for No. 1 and replace with the following: “The  Contractor shall spread the 
bedding sand evenly in the defined area and shall screed the sand to a depth of ¾ 
inches to 1 ½ inches over a compacted gravel base.” 

 
  



      

    

 Please make the following changes to the Plan Sheets in pen and ink: 
 
 On Plan Sheet No. 3 of 122 entitled “Quantity Sheet” add the following Item: 
 
   202.20-Removing Bituminous Concrete Pavement—1675.00- M2 
 
 The Department has received the following Request for Information: 
 
 Q) Are test pits paid “rental” or are they incidental to an Item? 
 

R)  No direct payment will be made for Test Pits.  Payment shall be considered 
incidental to related contract items. 

 
 Q) Note #38 – flush all storm drains …rental or incidental to an item? 
  
 R)  Payment will be made under the appropriate equipment rental items. 
 
 Q) Note # 63 – material & labor paid as labor – how would equipment be paid? 
  
 R)  Payment will be made under the appropriate equipment rental items. 
  

Q)  Note # 6 Utilities – stone walls, fences, bounds, lawns – incidental or paid by 
item?  

 
 R)   No direct payment will be made for this work.  Payment shall be considered 
 incidental to related contract items. 
  

Q) Special Provision, Section 403, Note #15 – calls for 75 mm of 19mm and 75mm 
of “intermediate” layer to be placed prior to winter suspension. There is no 
“intermediate” layer in the typical sections-please explain.  

 
R)  Note #15 requires 75mm of 19.0mm HMA Base and 40mm of 12.5mm HMA Base 
be placed prior to Winter Suspension.  The remaining 35mm of 12.5 wearing surface 
may be placed prior to winter suspension or in the next construction season. 

 
 Q) Sheet 25 – note “construct headwall, rebuild stone wall removed for pipe 
 installation”- is this paid under the 525 items or incidental to another Item? 
  
 R) The remove and reset wall shall be considered incidental to the pipe 
 installation. 
 
 Q) Sheet 23 – note remove & reset shrubs, sta. 1+923.2, 1+925, 1+927 lt – how are 
 these paid? 
 
 R)  All shrubs to be removed and reset shall be paid as Hand Labor 629.05. 
 Q)  Verizon does not address the fact that they have any underground services yet 
 there is underground phone cable shown from 1+060 Rt. Is this cable 
 abandoned? 
 



      

    

 R) The cable is not abandoned, and it is anticipated to not be impacted by 
 construction. 

 Q) What is the intended extent of Item 202.191- Removing Existing Pipes (Lump 
 Sum)?  Is it the intent to remove the old utilities even when they are not in the 
 new trench lines? 
 
 R) Removing existing pipes as shown on the plans at various locations.  These 
 include driveway culverts and some cross pipes that are being abandoned.   

 Q) Item 526.301 Temporary Concrete Barriers Type 1-can you please tell us 
 where these will be located?  We cannot find them on the project plans. 

 R) Type 1 Barriers will be located as directed by the Resident-see quantity for this 
 Item on Plan Sheet 3 of 122 entitled Plan Quantity. 

 Q) Section 652-given the amount of work and the restricted schedule will the 
 Maine DOT waive the 1.6km (1 mile) of two-way traffic operation? 

 R) No 

 Q) How are handling & Disposal costs paid for on the asbestos cement pipe that is 
 to be removed? 

  R) There is no anticipated asbestos cement pipe. 

 Q) What is the stationing of the existing PCC Pavement to be removed? How is 
 reclaim to be done in these areas? Can typical sections of the existing roadway be 
 provided at existing PCC Pavement? How is the bituminous concrete over-lay at 
 PCC Pavement to be removed and how is the removal paid? Reclaim base is 
 shown under new pavement at all existing roadway section stations. What  material 
 will replace the Bituminous and PCC Pavement removal areas? Can it all  be 
 removed, replaced with gravel, and traffic allowed to run on gravel during 
 construction (Including utility work)?  
  
 R) The approximate extent of the PCC Pavement is from STA 1+060 to 1+290.  It is 
 approximately 150mm thick and 6090mm wide.  The bituminous on the top of  the 
 PCC Pavement is approximately 175-200mm thick.  The removal of the bituminous 
 pavement will be paid for under item 202.20.  The PCC pavement will be removed 
 and replaced with TYPE D gravel and traffic will be allowed to run on the 
 gravel during construction according to the Standard Specification.  The millings 
 will be placed on the new gravel from 1+060 to 1+290 and reclaimed with the new 
 gravel. The placing of the millings on the new gravel shall beconsidered incidental to 
 item 202.20. 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 
 
 The Contractor shall schedule its work such that it will accommodate a 
 suspension of work for the following date :       
            
   July 1, 2005  thru  September 6, 2005    
     
            
           
 The Contractor shall not perform any work on this project during this time 
 period without prior approval from the Resident. Also no work is to begin on this 
 project prior to September 6, 2004.        
           
 During this suspension two way traffic must be maintained at all times.  
            
 Prior to suspension of work, an initial course of hot mix asphalt shall be placed on 
 all excavated or milled travelway pavement (3) days prior to the suspension. Any 
 additional gravel needed to maintain two way traffic shall be incidental to 652 
 maintenance of traffic.        
          
 Supplemental Liquidated Damages shall be accessed the Contractor in the amount 
 of five hundred dollars ($500.00) per day for every calendar day beyond the three 
 days allowed and shall continue until the initial course of pavement described 
 above is complete  
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SPECIAL PROVISION 
SECTION 107 

TIME 
         (Contract Completion) 
 
 
  The specified contract completion date is June 30, 2006.   
            
  Surface paving shall be extended to November 1, 2004 – 05.  
            
  Failure to Complete the Work within the allowed date above will result in  
  Liquidated Damages set forth in Section 107 of the Standard   
  Specifications. 






